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Contract

The Centre for Economic Policy Research (CEPR) of 33 Great Sutton Street, London, EC1V
0DX, United Kingdom (hereafter the Contractor),

And

[Contractee full official name (short name)][legal form], [official registration No], established in
[official address in full] [VAT number — EU registered organisations only], (hereafter the
Contractee)

have agreed to the following terms and conditions within the context of the research
programme Private Enterprise Development in Low-Income Countries (PEDL), which is a joint
initiative between the Contractor and the Foreign, Commonwealth and Development Office
(FCDO).

The Contractee agrees to these terms and conditions on behalf of the following legal entity(ies)
(hereafter Partner Institution[s]) with whom it will carry out the work:

[full official name (short name)][legal form], [official registration No], established in [official
address in full] [VAT number — EU registered organisations only],

1. Definitions

Access and Data Management Plan: a plan to outline the strategy for maximising opportunities
to make research outputs open access, both during the Contract dates and for permanent
digital access following the Contract End Date. It should also include estimated costs. A
template can be found in FCDO’s Open Access policy.

CEPR’s Conflict of Interest Policy: means CEPR’s Conflict of Interest Policy found here:
https://cepr.org/content/conflict-interest-policy.

CEPR’s Fraud, Bribery and Corruption Policy: means CEPR’s Fraud, Bribery and Corruption
Policy found here: https://cepr.org/content/fraud-bribery-corruption.

CEPR Privacy Policy: means CEPR’s Privacy Policy  found here:
https://cepr.org/content/privacy-policy-0.

Conflict of Interest: definition stated in CEPR’s Conflict of Interest Policy.
Contract/Agreement: this document, which is the binding agreement between the Contractor
and Contractee consisting of all schedules, deliverables, timings, payments and any other

terms and conditions specified by the Contractor.

Contractee: the institution with whom the Contractor enters into the Contract.
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Contractor: the Centre for Economic Policy Research (CEPR).

Data Acquisition: means activities related to the acquiring or collecting of data as well as the
handling and secure storage of data, which may include the purchasing of data or the
conducting of surveys by an external party, where no such expertise exists at the Contractee
or any Partner Institution.

FCDO (formerly DFID)’'s Open Access policy: means the DFID Research Open and Enhanced
Access

Policy V1.1 available here:
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment da
ta/file/181176/DFIDResearch-Open-and-Enhanced-Access-Policy.pdf.

Equipment: means tools needed for data collection including tablets, stationary and printing if
not already available to the Contractee from other sources. It is expected that researchers and
institutions will provide their own IT equipment such as tablets, mobile phones, laptops and
computers for the duration of the project. In exceptional circumstances, these can be included
in the budget but strong justification will need to be provided.

External Consultant: means experts not based at the Contractee or Partner Institutions who
can provide demonstrable added value to the project’s objectives and results. They must also
be justified to the Scientific Committee as scientifically necessary for the execution of the
project.

Force Majeure: means any unforeseeable and exceptional situation or event beyond the
control of the Contractee and Contractor which prevents either of them from performing any
of their obligations under the Contract; that was not due to error or negligence on their part or
on the part of a subcontractor or Partner Institution; and that could not have been avoided by
the exercise of due diligence. Defects in equipment or material or delays in making it available,
labour disputes, strikes or financial problems cannot be invoked as force majeure unless they
stem directly from a relevant case of force majeure.

Malicious Software: commonly known as malware, is any software that brings harm to a
computer system. Malware can be in the form of worms, viruses, trojans, spyware, adware
and rootkits, etc., which steal protected data, delete documents or add software not approved
by a user.

Partner Institution: legal entities with which the Contractee will carry out the Project. Partner
Institutions are different from Subcontractors in that they are subject to all conditions specified
in this Contract and manage their own independent budget as part of the Contract.

PEDL Budget Guidelines for Major Grants: means the most recent version of the PEDL Budget
Guidelines for Major Grants found on the PEDL website.

PEDL Code of Conduct for Researchers: means the Code of Conduct for Researchers found
on the PEDL website:
https://ped|.cepr.org/sites/default/files/Code%200f%20Conduct%20for%20Researchers.pdf.
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Project: the research that the Contractor will fund and the Contractee will undertake during the
course of the Contract.

R4D: means Research for Development Outputs, the platform where outputs from FCDO’s
funded research projects and programmes are available: https://www.gov.uk/dfid-research-

outputs.

Scientific Committee: means the group of individuals responsible for overseeing and
managing PEDL, and make decisions regarding the progress of Contractee’s Projects. The
Committee is chaired by Chris Woodruff, Scientific Co-ordinator.

Stipend and Salary: means the remuneration for work performed by research personnel for
the duration of the Project in accordance with institutional employment contracts (where
applicable).

Value for Money (VfM): means maximising the impact of each pound spent to improve the
lives of those in low-income countries. It does not simply mean minimising costs but making
judgements about expected impact compared to the required cost. VfM considerations will be
applied to any transfer of funds and budget iterations by the Contractee.

2. Duration

The duration of the Project shall be xx months, starting on day month year (Project Start
Date) to day month year (Project End Date).

3. Scope

The Contractor agrees to grant a financial contribution for the purpose of implementing the
project “Title of the Project’ (hereafter the Project) led by PI NAME (add institution) as Principal
Investigator. The maximum financial contribution shall be £xxx,xxx (IN WORDS - USE
CAPITALS) as per the agreed budget (Annex IlI), which will include indirect costs not
exceeding 20% of any eligible direct costs incurred and reported by the Contractee and its
Partner Institution(s). The actual financial contribution shall be calculated on the basis of
financial reports submitted by the Contractee and approved by the Contractor.

4. Payments
The Contractee agrees to be paid according to the following schedule:

- The advance payment will be paid no later than two months after signature of this
Agreement corresponding to 30% of the total sum;

- subsequent instalments will be paid after the Contractor’s approval of interim reports
(every six months) and will be based on actual expenditures from the previous six-month
period plus projections for the upcoming six-month period;
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- 15 % of the total contribution will be retained until the end of the Project and paid after
the Contractor’s approval of the final report submitted by the Contractee within one
month of the Project End Date.

The Contractor reserves the right to modify the payment schedule, according to the Project’s
requirements.

The maximum financial contribution shall not exceed the amount specified in Article 3 and the
final payment will be based on total actual expenditure by the Contractee at the end of the
Project. The Contractor reserves the right to withhold funds or request that funds are
reimbursed, should the funds disbursed exceed the actual expenditure. The Contractor
reserves the right to withhold payment if receipts are not provided or if the Contractee does
not provide adequate proof of expenditure.

5. Reporting

The Contractee agrees to submit a narrative and financial report for the duration of the Project
covering the following periods:

- Interim Report 1: covering month 1, that is xx/xx/xxx to month 6, that is xx/xx/xxx (first
period) and to be submitted by the end of month 7, that is xx/xx/xxxx;

- Interim Report 2: covering month 7, that is xx/xx/xxx to month 12, that is xx/xx/xxx
(second period) and to be submitted by the end of month 13, that is xx/xx/xxxx;

- Interim Report 3: covering month 13, that is xx/xx/xxx to month 18, that is xx/xx/xxx
(third period) and to be submitted by the end of month 19, that is xx/xx/xxxx;

- Final Report: covering month 19, that is xx/xx/xxx to month 24, that is xx/xx/xxx (final
period) and to be submitted within one month of the Project End Date.

The narrative report will include a description of activities to date and a description of planned
activities for the next reporting period. The financial report will include a full breakdown of
expenditure over the reporting period and projected expenditure to be incurred in the following
period. Figures must be provided for each budget line, not only budget category, as per the
example expenditure in Annex lll, which shows the financial report template that will be
emailed to the Contractee one month prior to each reporting deadline. Scanned receipts and
proof of expenditure against all items for the reporting period, including personnel costs, will
be requested from the Contractee and any Partner Institution(s). With every interim report, the
Contractee is required to submit an updated budget timeline to indicate projections for the
remainder of the Contract.

All currency conversions in financial reports must be done using Bank of England conversion
rates. The exchange rate of the day the cost was incurred (i.e. the date on your receipts)
should be used. Alternatively, the exchange rate of the final working day of the interim period
may be used.
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In the case of the Final Report a full breakdown of the expenditure over the project duration
will be required in the financial report, again with scanned receipts and proof of expenditure
against all items for the final period, including personnel costs, from the Contractee and any
Partner Institution(s).

The Contractee also agrees to submit a draft research note with the Final Report and a final
paper and links to, and copies of, working papers and datasets and any revised versions when
they become available

The Contractee agrees to submit the above deliverables by the deadline set by the Contractor.
Any delays must be agreed in advance with the Contractor as soon as they become apparent
and no later than 2 weeks before a reporting deadline. Any extension to reporting deadlines
may be granted at the discretion of the Contractor and is therefore not guaranteed. The
Contractor reserves the right to suspend further payments and place the Project on a formal
warning if reporting is excessively delayed; this decision will be taken by the Scientific
Committee, which will also request a new proposal and timescale from the Contractee on how
it will fulfil all its contractual requirements. If no appropriate action is taken by the Contractee
to the satisfaction of the Scientific Committee and the Project remains on the formal warning
status for another three months, the Contractee will be required to pay back all funds received
to date from the Contractor.

6. Use of Funds

Grant funds must contribute towards the costs of the research for which the funds were
awarded and be in accordance with the PEDL Budget Guidelines for Major Grants. Indirect
costs, such as staff salary overhead and other staff-related costs as well as the costs
associated with facilities and basic utilities, the purchase and repair of office equipment,
administration fees, and basic communication devices such as telephones and fax machines,
will be reimbursed up to a maximum of 20% of direct costs.

Funds must be used effectively and economically and any expenses incurred must be
essential for the research for which the funds are awarded.

Please note that no additional funds will be made available to grantees to cover exchange rate
losses or transaction costs over the course of the grant.

Costs incurred before the Project Start Date or after the Project End Date are not eligible.

Eligible Direct Costs (refer to PEDL Budget Guidelines for Major Grants document for more
information).

- Stipend and salary costs;

- Staff training costs for field staff where this training is absolutely essential for the
purpose of the Project and when justified in the Project proposal;

- Equipment and consumable costs;
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- Travel and accommodation costs in line with HMRC worldwide subsistence rates
(https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attach
ment_data/file/711309/2014 Worldwide subsistence rates.pdf);

- Costs of developing and maintaining a project website;

- Costs associated with the dissemination of findings including costs associated with
ensuring open access (e.g. costs of publishing in an open access journal or making a
journal article open access);

- Costs associated with the organisation of workshops or seminars, the activities of
which relate directly to the dissemination of the funded research;

- External consultants’ costs, which must have been specifically referred to and
described in detail in the proposal relating to the Project and required only in relation
to the Project’s core research activities (as set out in Annex Il) and where such
expertise does not exist in-house at the Contractee or any of its Partner Institutions;

- Fieldwork costs including local transportation costs only with prior approval from the
Contractor;

- Data collection costs. Any costs related to Data Acquisition and in line with the PEDL
Budget Guidelines for Major Grants. If any such activities are conducted by an external
party (i.e. not affiliated to the Contractee nor any Partner Institution), they will be
regarded as Subcontracting and will attract no indirect costs;

- Any other exceptional costs identified subsequent to this Contract coming into force
and agreed to formally by the Contractor.

Non-Eligible Direct Costs

- Maintenance, insurance and safety costs;

- Common office equipment such as PCs, laptops, office software;

- Miscellaneous recurring consumables;

- Recruitment costs and staff training costs (not including field staff as per the
conditions under Eligible Direct Costs);

- Indirect taxes, such as VAT,

- Provisions for future losses;

- Exchange losses and transaction fees;

- Excessive or reckless expenditure;

- Salary bonuses and benefits including fringe benefits.

Subcontracting Costs

Subcontracting costs may only cover the execution of a limited part of the Project and therefore
cannot relate to any core activities of the Project (except any relating to data acquisition and
handling included and justified in the proposal), and any subcontractor engaged by the
Contractee must be a legal entity. Where the Contractee has identified the need to engage
the services of an external party (i.e. one not identified in this Contract) to carry out work
necessary for successful completion of one or more of the Project’s deliverables and for which
costs have been identified in Annex Il to this Contract (the budget), the Contractor will permit
costs for this to be incurred directly by the Contractee only and not exceeding 30% of its
financial contribution to the Project as set out in Article 3 above. Should costs exceed 30% of
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the financial contribution to the Project, the external party must be included as a Partner
Institution in this Contract. Partner Institutions are permitted to claim indirect costs not
exceeding 20% of their own eligible direct costs. However, the Contractee is not permitted to
claim indirect costs on Partner Institution’s direct costs. The Contractee and Partner
Institutions cannot charge indirect costs on work subcontracted to an external party, including
External Consultants.

Change this article if Co-ordinator and Partner have special overhead agreement

The Contractee must seek formal approval from the Contractor for any subcontracting in
advance of any costs being incurred if any work to be carried out originally by the Contractee
or any Partner Institution can no longer be undertaken by them due to staffing changes or lack
of in-house expertise. A full scientific justification must be submitted by the Contractee to the
Contractor at least two calendar months before the work is to be carried out. The Contractee
is obliged to invite tenders for any work to be subcontracted to another party according to its
usual practices and to provide details to the Contractor of the total costs along with the full
scientific justification as part of the formal request for these costs to be subcontracted, which
must be in line with the VfM criterion referred to in Article 7 of this Contract.

The Contractee will need to ensure that any costs for subcontracting will be related solely to
the provision of work contributing to the Project and not to cover costs such as the purchasing,
installation and maintenance of computers and equipment.

The Contractee assumes full responsibility for the delivery of any work to be carried out by the
Subcontractor and will ensure that any relevant provisions contained in this Contract are
reflected in its agreement with the Subcontractor.

7. Value for Money

Value for Money (VfM) is a very important criterion in PEDL projects. In this respect, the
Contractee would be expected to be able to explain and justify all costs in terms of why they
are considered to be ‘best value’ and to explain the process by which they have arrived at that
conclusion. We would also expect the Contractee to pass on their understanding of VM to
Partner Institution(s) which may be involved in the project, and to undertake the same level of
scrutiny with regard to the Partners' justification and explanation of costs.

It should also be noted by the Contractee and Partner Institutions that, in addition to VfM,
receipts or proof of expenditure should be retained against all expenditure items, including
personnel costs, claimed during the Contract period and provided to the Contractor upon
request. (See also Article 27 Audits).

8. Transfer of Funds

Funds shall be transferred in pounds sterling. The Contractor is not responsible for any loss
incurred through fluctuations in exchange rates and/or any transaction fees incurred by the
Contractee.
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The Contractee is responsible for the transfer of the PEDL grant funds to the Partner
Institution(s) of the Project. Each Partner Institution must complete a Transfer of Funds Form
(Annex lll) for each transfer of funds received. The Contractee should return a copy to the
Contractor.

9. Governance

Itis the responsibility of the Contractee to ensure that the research is conducted in accordance
with the highest standards of scientific integrity and research methodology.

The Contractee should also ensure that the roles and responsibilities of Partner Institutions
are clearly defined.

The Contractor requires that the Contractee establishes a Consortium Agreement prior to the
commencement of the Project with the Partner Institution(s) that is agreed and signed by all
members.

A copy of this agreement must be made available to the Contractor within two months of the
Project Start Date.

The Contractee shall be held legally accountable for the allocation of funds to Partner
Institutions within the consortium.

10. Research Ethics

The Contractee will adhere to the terms of the PEDL Code of Conduct for Researchers. Ethical
issues relating to the research project, as defined in the PEDL Code of Conduct for
Researchers, must be clearly identified. Approval to undertake the research must be sought
before any work requiring ethical approval commences.

11. Open Access

FCDO is committed to strengthening demand for knowledge and improving access to research
information. A copy of FCDO’s Open Access policy will be provided to grant holders under the
PEDL project. Grant holders are required to adopt the policy and to maximise the use of open
access publication wherever possible.

FCDO also requires grant holders under the PEDL project to:

- Archive quantitative and qualitative data sets, resulting from the research it funds, with
appropriate data archiving repositories at the earliest opportunity

- Submit datasets to CEPR

- Retain the raw datasets for a minimum of five years

- Deposit the metadata on the R4D section of FCDO’s website via CEPR

- Deposit reports and other written material in R4D via CEPR

- Make all peer-reviewed journal articles arising from the project open access
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FCDO and the Contractor will jointly monitor the extent of open access publication as part of
project monitoring. Contractees are required to create an Access and Data Management Plan
for their project and submit to the Contractor by month 7, that is xx/xx/xxxx.

12. Media

The Contractee should agree the content of any media statements, if required, with the
Contractor and/or FCDO prior to publication.

The use of the PEDL, CEPR or FCDO logos must be agreed with the Contractor and FCDO
on a case-by-case basis.

13. Publication and Acknowledgement of Support

The Contractee shall retain all rights to the work produced under this Agreement. Upon
production of any such work, the Contractee shall automatically grant the Contractor an
irrevocable, worldwide, royalty-free, non-exclusive licence to use, reproduce, publish or re-
publish, or otherwise disseminate such copyrighted work. The Contractor shall credit the
Recipient’s authorship on all copies of the works that are disseminated. In view of the support
provided, the Contractee shall also undertake to mention the financial assistance received in
the publication of their research.

Any publication that results from the Project shall contain the following acknowledgement:
“This document is an output from the research initiative ‘Private Enterprise
Development in Low-Income Countries’ (PEDL), a programme funded jointly by the by
the Centre for Economic Policy Research (CEPR) and the Foreign, Commonwealth
and Development Office (FCDO), contract reference [MRGxxx_xxxx]. The views

expressed are not necessarily those of CEPR or FCDO.”

The Contractee takes full responsibility for ensuring that Partner Institution(s), Subcontractors
and External Consultants also use the PEDL acknowledgement in any related publication.

14. Staff

The Contractee assumes full responsibility for staff funded through the PEDL grant.

The Contractee agrees to undertake all responsibilities for these staff, including their terms
and conditions of employment and their training and supervision arising from the

employer/employee relationship. Staff must be appointed on terms that are no less favourable
than those of comparable posts in the Contractee’s organisation.

15. Equipment
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Equipment purchased from grant funds is primarily for use on the research Project for which
the research grant was awarded and belongs to the Contractee.

After the end of the project, the Contractees may use the equipment without reference to
PEDL.

16. Changes to the Consortium

Any amendments required to the composition of the Consortium must be discussed in
advance and approved by the Contractor.

The Contractor will consider such changes provided they do not change the essential
character of the project.

17. Change of Principal Investigator and or Co-Investigator

The Contractee must consult the Contractor should it deem it necessary to change the
Principal Investigator and/or Co-Investigator.

The Contractor reserves the right to ensure that the new Principal Investigator and/or Co-
Investigator meets the eligibility criteria and has the expertise and experience to lead the
Project to a successful conclusion, in accordance with its research objectives.

18. Changes in Research Project

The Contractor must be consulted in the event of any major planned or actual deviation from
the proposed research Project (including failure to gain access to data) that will have an impact
on the objectives of the Project. If appropriate, revised proposals may be required.

19. Transfers of Funds between Fund Headings

The transfer of funds is permitted only between direct costs. Funds may be transferred only
for the costs of activities that meet the agreed objectives of the Project.

Transfers of funds between budget headings are permitted, with no approval needed, within
a range of 20% of the original funds allocated to the heading over the entire duration of the
Contract. For transfers over 20%, the Contractee must submit a formal justification to the
Contractor for approval including the scientific reason for the transfer and any impacts on the
research outcomes. The Contractee must have received approval from the Contractor before
changes to the project are implemented.

20. Liabilities and Insurance

Each Partner Institution (including the Contractee) fully guarantees the Contractor and agrees
to indemnify it in case of any action, complaint or proceeding brought by a third party against
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the Contractor as a result of damage caused, either by any of its acts or omissions in relation
to this Contract, or by any products, processes or services created by it on the basis of results
of the Project.

Each Partner Institution (including the Contractee) shall bear sole responsibility for ensuring
that their acts within the framework of this Project do not infringe third parties’ rights. This
should be set out in the Consortium Agreement to be signed between the Contractee and the
Partner Institutions.

Unless otherwise specified by the Contractor, the Contractee shall, with effect from the Project
Start Date, take out and maintain with a reputable insurance company a Professional
Indemnity Insurance providing an adequate level of cover in respect of all risks which may be
incurred by the Contractee, arising out of the Contractee’s performance of its obligations under
the Contract. Such insurance shall be maintained for the duration of the Contract Period and
for a minimum of six (6) years following the expiration or earlier termination of the Contract.

The Contractee shall give the Contractor, on request, copies of all insurance policies referred
to in this clause or a broker’s verification of insurance to demonstrate that the appropriate
cover is in place, together with receipts or other evidence of payment of the latest premiums
due under those policies.

Funds from the project may not be used for the purchase of such Professional Indemnity
Insurance cover.

21. Conflict of Interest

The Contractee shall take appropriate steps to ensure that neither the Contractee nor any
Partner Institution(s) are placed in a position where there is or may be an actual or potential
conflict between the financial or personal interests of the Contractee and the duties owed to
the Contractor and the PEDL Programme under the provisions of the Contract. The Contractee
will notify the Contractor without delay, giving full particulars of any such Conflict of Interest
which may arise.

The Contractee will also abide by the principles and guidelines stipulated in CEPR’s Conflict
of Interest Policy.

The Contractor reserves the right to terminate the Contract immediately by notice in writing
and/or to take or require the Contractee to take such other steps it deems necessary where,
in the reasonable opinion of the Contractor, there is or may be an actual or a potential conflict
between the financial or personal interests of the Contractee and the duties owed to the
Contractor and the PEDL programme under the provisions of the Contract.

22. Security
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The Contractee shall, as an enduring obligation throughout the Contract, use the latest
versions of anti-virus definitions available from an industry accepted anti-virus software vendor
to check for and delete Malicious Software.

Notwithstanding the above, if Malicious Software is found, the Contractee shall endeavour to
reduce the effect of the Malicious Software and, particularly if Malicious Software causes loss
of operational efficiency or loss or corruption of data, endeavour to mitigate any losses and to
restore the provision of services to their desired operating efficiency.

23. Fraud
The Contractee will adhere to the terms of CEPR’s Fraud, Bribery and Corruption Policy.

Where, after the award of the Contract, the Contractee is proven to be involved in fraudulent
activities, the Contractor may refuse to make payments, may recover amounts already paid
or may terminate the contract, in proportion to the irregularities of fraud.

FCDO and CEPR have a zero-tolerance approach towards fraud and fraudulent behaviour
that may lead to the misuse of funds. In the event of any credible indications that PEDL funds
may have been subject to fraud, FCDO, may, at any time during the period of this Contract
and up to five years thereafter, arrange for additional fraud investigations, on-the spot checks
and/or inspections to be carried out. These may be carried out by FCDO, or any of its duly
authorised representatives.

24. Counter-terrorism

Consistent with numerous United Nations Security Council resolutions, the Contractee and
Contractor are firmly committed to the international fight against terrorism. The Contractee will
ensure that none of the funds committed will be used to provide support to individuals or
entities associated with terrorism.

25. Safeguarding

The Contractee confirms that it:

- will provide a safe and trusted environment which safeguards anyone with whom
Contractee has contact with, including beneficiaries, staff and volunteers;

- will promote an organisational culture that prioritises safeguarding to ensure it is safe
for those affected to come forward, and to report incidents and concerns with the
assurance that they will be handled sensitively and properly;

- has adequate safeguarding policies, procedures and measures to protect
beneficiaries, staff and any volunteers and that these are shared and understood;

- has absolute clarity as to how incidents and allegations will be handled should they
arise, including reporting to the relevant authorities and to Contractor.

At time of signing this Contract, the Contractor confirms it has not been required to report any
such incidents to any relevant authorities. However, should any future concerns arise, the
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Contractee will be immediately reported to the relevant authorities by the Contractor, with due
diligence.

26. Force Majeure

Should the Consortium or the Contractor be faced with Force Majeure, they shall notify the
other party without delay by registered letter stating the nature, likely duration and foreseeable
effects.

Neither contracting party shall be held in breach of its contractual obligations if it has been
prevented from performing them by Force Majeure. Where the Contractee is unable to perform
his contractual obligations owing to Force Majeure, it shall have the right to remuneration only
for tasks actually executed.

27. Audits

The Contractee should retain information pertaining to the Project for the duration of the grant
and for six (6) years thereafter. Such information should include (where applicable):

- original receipts

- original invoices

- contractual documentation with 3 parties

- salary evidence (timesheets and/or payslips)

The Contractee should permit unrestricted access to the Contractor upon request and
reasonable notice (no less than two months’ notice) to look at and copy any relevant
documentation pertaining to the Project that the Contractor may require.

Prior to the signature of this Contract, the Contractee should provide the Contractor with a
copy of their organisation’s annual audited accounts. Another copy that demonstrates and
records the use of funds relating to the Project should be provided six months after the Project
End Date. Should this not be possible to demonstrate via the audited accounts, a letter from
the organisation’s independent auditor must be provided by the Contractor that verifies the
income and expenditure incurred against the Project for each financial year in which the
Project falls.

Should the Contractor request an external audit of the Project, all costs will be borne by the
Contractor.

28. Contact Details

The Contractor must be informed of any changes to the Contractee’s or Principal Investigator’s
contact details, including email addresses, during the contract period and six (6) years
thereafter.
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29. Transparency

The Contractor is permitted to publish financial data related to the Contract on the International
Aid Transparency Initiative website. Data will include the amount transferred to the Contractee,
the name of the Contractee and the date of the transfer. No personal information such as
individual’s names, grant number and contact details will be included. More information can
be found here: https://www.iatiregistry.org/.

30. Data Protection

When processing personal data, the Contractor complies with all applicable United Kingdom
Data Protection Laws and the CEPR Privacy Policy.

The personal data the Contractor collects will be used for grant management purposes only.
The Contractor will not disclose the Contractee’s personal data to third parties, unless:

- It is due to a lawful request under United Kingdom law e.g. a court order;

- Itis to protect the Contractor or enforce our rights in the event of a dispute or security breach.

31. Extensions

The Contractee must formally request approval from the Contractor for an extension of the
duration of the project no later than three months before the Project End Date set out in this
Agreement. Extensions will be granted only in exceptional circumstances and requests should
include an academic justification supported by projected expenditure covering the extension
period proposed in addition to any of the remaining Project duration specified in Article 2 of
this Agreement. Any extension request that is not as a consequence of Force Majeure will be
allowed at the Scientific Committee’s discretion and is therefore not guaranteed. Any
expenditure incurred beyond the Project End Date set out in this Agreement and where an
extension is not approved, will not be eligible for reimbursement.

32. Termination of the Agreement

Contractee’s initiative

The Contractee shall be entitled to request the termination of the contract by serving notice in
written form to the Contractor. Any request for termination must be submitted by the
Contractee, who will act on behalf of the Partner Institution(s).

The request for termination by one or more Partner Institutions, including the Contractee, must
include:

- the reason for requesting the termination
- the proposed date of termination

Contractor’s initiative

LOA MRGOOX_xxxx Page 17 of 23


https://www.iatiregistry.org/

The Contractor may terminate the contract or the participation of one or more Partner
Institutions in the following cases:

- when one or more Partner Institutions does not accede to the contract;

- when one or more Partner Institutions has contravened fundamental ethical principles;

- in case of non-performance of the work stipulated in the contract;

- when the stipulated reports and deliverables have not been submitted to the
Contractor;

- for contravening the financial regulations in the contract;

- when one or more Partner Institutions are found responsible for gross professional
misconduct;

- when one or more Partner Institutions are declared bankrupt;

- where the Contractor has evidence that one or more Partner Institutions is involved in
fraud, corruption or in criminal activities or any other illegal activity.

Termination of the participation of one or more Partner Institutions shall be notified to the
Partner Institutions concerned, with a copy to the Contractee and shall take effect on the date
indicated in the notification and at the latest 30 days after its receipt by the Partner Institution.

33. Future PEDL funding

Any breach of contract, including adherence to deadlines, may affect the ability of the
Contractee to apply for future PEDL funding.

34. Jurisdiction
If a dispute should arise during the course of this Agreement between the Contractor and the

Contractee, all parties should resolve to settle the dispute amicably. If this fails the dispute will
be settled according to the laws of England and Wales.

For the Contractor For the Contractee
Dr Tessa Ogden [Name]

Chief Executive Officer Title

CEPR Organisation

Date: Date:
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Annex | — Project Abstract
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Annex Il - Budget
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Annex lll - Financial Report Template

Project Title:

Name of Principal Investigator:

Date:
Reporting Period:

Financial Report

Expenditures reported
in the previous Projections
Actual Expenditure for Actual Expenditure reporting periods for next
the reporting period in during reporting period |(applicable from the 2nd | reporting

Description Total Budget |local currency Exchange rate in GBP interim report only) period |Balance
Personnel Costs
Principal Investigator £1,000 € 500.00 0.81475 £407.38 £20.00 £550 £22.62
Research Assistant 1 £2,500 € 700.00 0.81475 £570.33 £0.00 £200 £1,729.68
Research Assistant 2 £2,500 € 625.00 0.81475 £509.22 £100.00 £150 £1,740.78
Personnel Costs Subtotal £6,000.00| € 1,825.00 £1,486.92] £120.00 £900.00 £3,493.08
External Consultants
External Consultants Subtd £0.00) £0.00 £0.00 £0.00 £0.00)
Travel and Suk
Travel and Subsistence Sy £0.00) £0.00 £0.00 £0.00 £0.00)
Data Acquisition
Data Acquisition Subtotal £0.00) £0.00] £0.00| £0.00] £0.00)
Di
Dissemination Subtotal £0.00) £0.00] £0.00| £0.00| £0.00)
Other
Other £0.00 £0.00 £0.00 £0.00 £0.00)

£6,000.00) £1,486.92 £120.00 £900.00 £3,493.08|
Indirect Costs £1,200.00 £297.38 £24.00] £180.00 £698.62
|TOTAL | £7,200.00] | | £1,784.31| £144.00  £1,080.00] £4,191.69|

*To calculate the actual expenditure from local currency into Pound Sterling, please use the exchange rate of the day the cost was incurred (i.e. the date on your receipts). An average
exchange rate from the day you receive the funds to the day your report is due is also acceptable.
For accurate exchange rates, please use: http://www.oanda.com/currency/converter/
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Annex llll - TRANSFER OF FUNDS FORM

Transfer of Funds Form

Please complete and return and to CEPR

Project Title:
Start date of the project:

Partner Institution:

The Partner Institution acknowledges the receipt of funds and agrees to fulfil its role
and responsibilities as identified in the PEDL contract.

Institutional Official Stamp:
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